

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N00024-99-C-2905	PSGS/ Prime	30-Sep-02	1 - Northeast
3.2 Engineering Support	N00102-99-D-1322	CACI/ Prime	4-Jul-04	1 - Northeast
3.3 Modeling	N00024-95-C-2103	CACI/ Sub	Ongoing	1 - Northeast
3.4 Prototyping	N66604-97-C-1607	CACI/ Prime	13-Aug-02	1 - Northeast
3.5 System Des Doc/Tech Data	GS-23F-0090K	PSGS/ Prime	Ongoing	1 - Northeast
3.6 Software	GS-35F-4852G	PSGS/ Prime	Ongoing	1 - Northeast
3.7 RM&A				
3.8 HF Engineering Support				
3.9 System Safety	N00024-01-D-7019	CACI/ Prime	Ongoing	1 - Northeast
3.10 CM Support	N66604-99-D-4005	CACI/ Prime	1-Apr-04	1 - Northeast
3.11 QA Support	N00140-03-R-L803	CACI/ Prime	Ongoing	1 - Northeast
3.12 IS / IA / IT	N66604-99-D-4005	CACI/ Prime	Ongoing	1 - Northeast
3.13 Ship Inactivation/Disposal	N66604-01-R-0211	CACI/ Prime	Ongoing	1 - Northeast
3.14 Interoperability/T&E/ Trials	GS-07T00BGD0029	KCG/ Sub	31-Mar-05	1 - Northeast
3.15 Measure Facilities / Ranges	N66604-03-C-0357	CACI/ Prime	Ongoing	1 - Northeast
3.16 Acquisition Logistics	N00024-99-C-2905	PSGS/ Prime	30-Sep-02	1 - Northeast
3.17 Supply & Provisioning	N66604-99-D-4005	CACI/ Prime	Ongoing	1 - Northeast
3.18 Training	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	1 - Northeast
3.19 In-Serivce Eng	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	1 - Northeast
3.20 Program Support	N66604-99-D-1322	CACI/ Prime	Ongoing	1 - Northeast
3.21 Administrative Support	N66604-99-D-1322	CACI/ Prime	Ongoing	1 - Northeast
3.22 Public Affairs				

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N00178-05-C-1019	KCG/ Prime	1-Sep-05	2 - National Capital
3.2 Engineering Support	N0024-01-D-7010, 3, 5, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.3 Modeling	DTCG23-03-A-TMY021	PSGS/ Prime	Ongoing	2 - National Capital
3.4 Prototyping	N0024-99-C-2905	PSGS/ Prime	30-Sep-03	2 - National Capital
3.5 System Des Doc/Tech Data	GS-00F-0017L, 001	JMWA/ Prime	Ongoing	2 - National Capital
3.6 Software	N0024-01-D-7010, 11, 13	PSGS/ Prime	Ongoing	2 - National Capital
3.7 RM&A	GS-00F-0017L, 001	JMWA/ Prime	Ongoing	2 - National Capital
3.8 HF Engineering Support	N0024-01-D-7010, 6,7,11	PSGS/ Prime	Ongoing	2 - National Capital
3.9 System Safety	N0024-01-D-7010, 6, 7, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.10 CM Support	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.11 QA Support	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.12 IS / IA / IT	N0024-01-D-7010 2, 8, 11, 12, 13	PSGS/ Prime	Ongoing	2 - National Capital
3.13 Ship Inactivation/Disposal	N0024-01-D-7010 2, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.14 Interoperability/T&E/ Trials	N00024-02-C-2302	CACI/ Sub	2-Apr-04	2 - National Capital
3.15 Measure Facilities / Range	N00178-98-C-3007	CACI/ Prime	Ongoing	2 - National Capital
3.16 Acquisition Logistics	GS-35F-0892N	KCG/ Prime	30-Nov-04	2 - National Capital
3.17 Supply & Provisioning	N0024-01-D-7010, 10, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.18 Training	N0024-01-D-7010, 8,9, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.19 In-Service Eng	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	2 - National Capital
3.20 Program Support	N0024-01-D-7010, 2,3,4,5,8, 11,12,13	PSGS/ Prime	Ongoing	2 - National Capital
3.21 Administrative Support	DACA65-03-D-0045, DK01	JMWA/ Prime	Ongoing	2 - National Capital
3.22 Public Affairs	W91236-04-D-0082, 001	JMWA/ Prime	Ongoing	2 - National Capital

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N63394-99-D-1110	CACI/ Prime	1-Nov-04	3 - Mid-Atlantic
3.2 Engineering Support	N00189-04-P-0599	KCG/ Prime	1-Feb-05	3 - Mid-Atlantic
3.3 Modeling				
3.4 Prototyping	N00024-98-D-8124 SUBC N0.822370	CACI/ Prime	29-Dec-03	3 - Mid-Atlantic
3.5 System Des Doc/Tech Da	GS-23F-0090K	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.6 Software	N00178-04-F-1036	KCG/ Prime	1-Sep-04	3 - Mid-Atlantic
3.7 RM&A				
3.8 HF Engineering Support	N63394-99-D-1110	CACI/ Prime	1-Nov-04	3 - Mid-Atlantic
3.9 System Safety	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.10 CM Support	GS-23F-0090K	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.11 QA Support	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.12 IS / IA / IT	GS-35F-4852G	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.13 Ship Inactivation/Disposal				
3.14 Interoperability/T&E/ Trial	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.15 Measure Facilities / Rang	N63394-03-P-008	CACI/ Prime	1-Oct-03	3 - Mid-Atlantic
3.16 Acquisition Logistics	N00024-99-C-2905	PSGS/ Prime	30-Sep-02	3 - Mid-Atlantic
3.17 Supply & Provisioning	N00189-98-R-0107	CACI/ Prime	Ongoing	3 - Mid-Atlantic
3.18 Training	DACA65-99-D-0034, 73	JMWA/ Prime	30-May-04	3 - Mid-Atlantic
3.19 In-Service Eng	N0024-01-D-7010, 11	PSGS/ Prime	Ongoing	3 - Mid-Atlantic
3.20 Program Support	W91236-04-R-0025	JMWA/ Prime	Ongoing	3 - Mid-Atlantic
3.21 Administrative Support	DACA65-99-D-0034	JMWA/ Prime	30-May-04	3 - Mid-Atlantic
3.22 Public Affairs				

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N00164-96-D-0012	PSGS/ Prime	Ongoing	4 - Gulf Coast
3.2 Engineering Support	F01620-02-A-0002	CACI/ Sub	9-Jan-04	4 - Gulf Coast
3.3 Modeling	549-02-010	JMWA/ Prime	14-Sep-05	4 - Gulf Coast
3.4 Prototyping	N00039-02-C-005	KCG/ Sub	1-Dec-04	4 - Gulf Coast
3.5 System Des Doc/Tech Da	F01620-02-A-0002	CACI/ Sub	9-Jan-04	4 - Gulf Coast
3.6 Software	N00024-02-C-6324	CACI/ Prime	Ongoing	4 - Gulf Coast
3.7 RM&A	GS-35F-4506G N61339-02-F-0380	CACI/ Prime	Ongoing	4 - Gulf Coast
3.8 HF Engineering Support	N00024-01-C-2302 DD/CG Planning	CACI/ Prime	Ongoing	4 - Gulf Coast
3.9 System Safety	N00024-02-C-6324	CACI/ Prime	Ongoing	4 - Gulf Coast
3.10 CM Support	N00024-02-C-6324	CACI/ Prime	Ongoing	4 - Gulf Coast
3.11 QA Support	N61331-00-C-0022	CACI/ Prime	Ongoing	4 - Gulf Coast
3.12 IS / IA / IT	N00039-02-C-005	KCG/ Sub	1-Dec-04	4 - Gulf Coast
3.13 Ship Inactivation/Disposa	F08635-02-F-0073	CACI/ Prime	1-Jun-03	4 - Gulf Coast
3.14 Interoperability/T&E/ Tria	N00024-00-C-2300	CACI/ Prime	Ongoing	4 - Gulf Coast
3.15 Measure Facilities / Rang	F08635-01-C-0002	CACI/ Sub	10-Jun-04	4 - Gulf Coast
3.16 Acquisition Logistics	F34601-99-D-0196	CACI/ Prime	1-Jun-04	4 - Gulf Coast
3.17 Supply & Provisioning	DAKF11-99-A-1003	JMWA/ Prime	28-Feb-06	4 - Gulf Coast
3.18 Training	549-02-010	JMWA/ Prime	14-Sep-05	4 - Gulf Coast
3.19 In-Serivce Eng				
3.20 Program Support	N00024-01-D-7026-0005	CACI/ Prime	Ongoing	4 - Gulf Coast
3.21 Administrative Support	549-02-010	JMWA/ Prime	14-Sep-05	4 - Gulf Coast
3.22 Public Affairs	DACA01-03-D-0015	JMWA/ Prime	30-Aug-04	4 - Gulf Coast

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N00164-96-D-0012	CACI/ Prime	Ongoing	5 - Midwest
3.2 Engineering Support	N00164-03-D-0013	KCG/ Sub	5-Feb-05	5 - Midwest
3.3 Modeling	N00164-96-D-0012	CACI/ Prime	Ongoing	5 - Midwest
3.4 Prototyping	N00167-01-D-0016	PSGS/ Prime	Ongoing	5 - Midwest
3.5 System Des Doc/Tech Da	N00024-01-D-7019 005	PSGS/ Sub	Ongoing	5 - Midwest
3.6 Software	GS-07-T-00-BG-D0058	CACI/ Prime	30-Sep-10	5 - Midwest
3.7 RM&A	N00024-01-C-4017	PSGS/ Prime	Ongoing	5 - Midwest
3.8 HF Engineering Support	N00024-01-D-7010 6	PSGS/ Prime	Ongoing	5 - Midwest
3.9 System Safety	N00024-01-D-7010 6, 7, 11	PSGS/ Prime	Ongoing	5 - Midwest
3.10 CM Support	N00024-01-D-7019 005	PSGS/ Sub	Ongoing	5 - Midwest
3.11 QA Support	N61339-00-D-0021-03	PSGS/ Prime	21-Sep-02	5 - Midwest
3.12 IS / IA / IT	GS-07-T-00-BG-D0058	CACI/ Prime	30-Sep-10	5 - Midwest
3.13 Ship Inactivation/Disposal	N00164-96-D-0012	CACI/ Prime	Ongoing	5 - Midwest
3.14 Interoperability/T&E/ Trials	GS23F-252K N00178-02-F-1008	PSGS/ Prime	Ongoing	5 - Midwest
3.15 Measure Facilities / Range	N00024-01-D-4029	PSGS/ Prime	Ongoing	5 - Midwest
3.16 Acquisition Logistics	N00024-01-D-7030 4	PSGS/ Prime	Ongoing	5 - Midwest
3.17 Supply & Provisioning	N00024-01-D-7010 10, 11	PSGS/ Prime	Ongoing	5 - Midwest
3.18 Training	N61339-00-D-0021-08	PSGS/ Prime	30-Jun-03	5 - Midwest
3.19 In-Service Eng	N00024-01-D-7010 All D.O.	PSGS/ Prime	Ongoing	5 - Midwest
3.20 Program Support	N00024-01-D-7019 005	PSGS/ Sub	Ongoing	5 - Midwest
3.21 Administrative Support	N00024-01-D-7010 All D.O.	PSGS/ Prime	Ongoing	5 - Midwest
3.22 Public Affairs	N00024-01-D-7019 005	PSGS/ Sub	31-Dec-03	5 - Midwest

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N63394-99-D-1110	CACI/ Prime	1-Nov-04	6 - Southwest
3.2 Engineering Support	DAKAF11-99-A-1003	JMWA/ Prime	Ongoing	6 - Southwest
3.3 Modeling	DAKAF11-99-A-1003	JMWA/ Prime	Ongoing	6 - Southwest
3.4 Prototyping	N63394-03-P-0008	CACI/ Prime	1-Oct-03	6 - Southwest
3.5 System Des Doc/Tech Da	DTFA07-02-D-05882	JMWA/ Prime	30-Jun-02	6 - Southwest
3.6 Software	N63394-03-P-0008	CACI/ Prime	1-Oct-03	6 - Southwest
3.7 RM&A	GS-23F-0137K	CACI/ Prime	1-Oct-04	6 - Southwest
3.8 HF Engineering Support	DAKAF11-99-A-1003	JMWA/ Prime	Ongoing	6 - Southwest
3.9 System Safety	DTFANM-04-F-00056	JMWA/ Prime	Ongoing	6 - Southwest
3.10 CM Support	N63394-99-D-1110	CACI/ Prime	1-Nov-04	6 - Southwest
3.11 QA Support	N63394-99-D-1110	CACI/ Prime	1-Nov-04	6 - Southwest
3.12 IS / IA / IT	GS-23F-0137K	CACI/ Prime	1-Oct-04	6 - Southwest
3.13 Ship Inactivation/Disposal				
3.14 Interoperability/T&E/ Trial	N00421-02-C-3052	KCG/ Sub	1-Feb-05	6 - Southwest
3.15 Measure Facilities / Rang	N00421-02-C-3052	KCG/ Sub	1-Feb-05	6 - Southwest
3.16 Acquisition Logistics	N63394-99-D-1110	CACI/ Prime	1-Nov-04	6 - Southwest
3.17 Supply & Provisioning	GS-35F-5403H	CACI/ Prime	1-Sep-03	6 - Southwest
3.18 Training	N00421-02-C-3052	KCG/ Sub	1-Feb-05	6 - Southwest
3.19 In-Service Eng	N63394-99-D-1110	CACI/ Prime	1-Nov-04	6 - Southwest
3.20 Program Support	DAKAF11-99-A-1003	JMWA/ Prime	Ongoing	6 - Southwest
3.21 Administrative Support	GS-00F-0017L	JMWA/ Prime	Ongoing	6 - Southwest
3.22 Public Affairs	DAKAF11-99-A-1003	JMWA/ Prime	Ongoing	6 - Southwest

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)

PAST PERFORMANCE INFORMATION

	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In
Functional Area (SOW 3.1-3.22)				
3.1 R&D Support	N00024-01-D-7019 005	PSGS/ Sub	31-Dec-03	7 - Northwest
3.2 Engineering Support	N00406-99-D-5130 (Multiple Orders)	CACI/ Prime	31-Mar-04	7 - Northwest
3.3 Modeling	N00406-99-D-5130 (Multiple Orders)	CACI/ Prime	31-Mar-04	7 - Northwest
3.4 Prototyping	N00167-02-D-0021	PSGS/ Prime	Ongoing	7 - Northwest
3.5 System Des Doc/Tech Da	N00024-97-D-4025	PSGS/ Prime	31-Dec-03	7 - Northwest
3.6 Software	N00406-99-D-5130 (Multiple Orders)	CACI/ Prime	31-Mar-04	7 - Northwest
3.7 RM&A	N00024-01-D-4029	PSGS/ Prime	Ongoing	7 - Northwest
3.8 HF Engineering Support	N00406-99-D-5209	PSGS/ Sub	Ongoing	7 - Northwest
3.9 System Safety	N00024-01-D-7010 6, 7, 11	PSGS/ Prime	Ongoing	7 - Northwest
3.10 CM Support	N00024-01-D-7019 005	PSGS/ Sub	Ongoing	7 - Northwest
3.11 QA Support	N00024-01-D-7010 11	PSGS/ Prime	Ongoing	7 - Northwest
3.12 IS / IA / IT	GS-35F-4852G	PSGS/ Prime	Ongoing	7 - Northwest
3.13 Ship Inactivation/Disposa	N00024-01-D-7010 11	PSGS/ Prime	Ongoing	7 - Northwest
3.14 Interoperability/T&E/ Tria	N65540-00-D-0080	PSGS/ Prime	Ongoing	7 - Northwest
3.15 Measure Facilities / Rang	N00406-99-D-5130 (Multiple Orders)	CACI/ Prime	31-Mar-04	7 - Northwest
3.16 Acquisition Logistics	N00024-01-D-7030 4	PSGS/ Prime	Ongoing	7 - Northwest
3.17 Supply & Provisioning	N6604-03-D-0017	PSGS/ Sub	Ongoing	7 - Northwest
3.18 Training	N00167-02-D-0021	PSGS/ Prime	Ongoing	7 - Northwest
3.19 In-Serivce Eng	N00024-01-D-7010 10, 11	PSGS/ Prime	Ongoing	7 - Northwest
3.20 Program Support	GS-23F-0252K HQ006-03-F-0010	PSGS/ Prime	Ongoing	7 - Northwest
3.21 Administrative Support	N00406-99-D-5130 (Multiple Orders)	CACI/ Prime	31-Mar-04	7 - Northwest
3.22 Public Affairs	N00024-01-D-7019 005	PSGS/ Sub	31-Dec-03	7 - Northwest

* To be considered in one or more of the Seven (7) Zones the Offeror must have or had a prime contract **or subcontract** or currently have a local office staffed by the prime or a sub in the Zone or Zone(s)